

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	R Minnix Construction	\$ 299,000.00		\$ 284,050.00
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 299,000.00		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	Crosstown Construction	\$ 457,800.00		\$ 434,910.00
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 457,800.00		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	Whitesands Construction	\$ 469,999.00		\$ 446,499.05
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 469,999.00		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract
Bid Lot 1: Base Bid Amount	Spartan Construction	\$ 457,075.00	
Bid Lot 2: Asbestos Abatement			
Total Contract Amount		\$ 457,075.00	

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	Grancor Enviromental	\$ 498,881.00		\$ 473,936.95
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 498,881.00		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	National Construction	\$ 499,900.00		\$ 474,905.00
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 499,900.00		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract amount w/ NM Preference
Bid Lot 1: Base Bid Amount	Mesa Verde	\$ 512,578.45		\$ 486,949.53
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 512,578.45		

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract	Total Contract Amount w/ NM Preference
Bid Lot 1: Base Bid Amount	Jackwayte Construction	\$ 544,500.00		\$ 517,275.00
Bid Lot 2: Asbestos Abatement				
Total Contract Amount		\$ 544,500.00		



**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids Lowest to Highest	Total Amount of Contract	Amount: General Contract	Amount Other Separate Contract
Bid Lot 1: Base Bid Amount	Robles 1	\$ 605,946.00	
Bid Lot 2: Asbestos Abatement			
Total Contract Amount		\$ 605,946.00	

**ITB 101-2021**

**Demolition of Sacramento Elementary**

Final Order of Bids <b>Before</b> NM Preference Factored	Total Amount of Contract
R. Minnix	\$ 299,000.00
Spartan Construction	\$ 457,075.00
CrossTown Construction	\$ 457,800.00
White Sands Construction	\$ 469,999.00
Grancor Enviromental	\$ 498,881.00
National Construction	\$ 499,900.00
Mesa Verde	\$ 512,578.45
Jack Wayte Construction	\$ 544,500.00
1 Robles	\$ 605,946.00

Final Order of Bids <b>After</b> NM Preference Factored	Total Amount of Contract
R. Minnix	\$ 284,050.00
CrossTown Construction	\$ 434,910.00
White Sands Construction	\$ 446,499.05
Spartan Construction	\$ 457,075.00
Grancor Enviromental	\$ 473,936.95
National Construction	\$ 474,905.00
Mesa Verde	\$ 486,949.83
Jack Wayte Construction	\$ 517,275.00
1 Robles	\$ 605,946.00

Contractor Name	Status of Licensure as of 3:00 PM 07/28/2020 (Date and Time of public bid opening)
R. Minnix	Suspended
CrossTown Construction	Active
White Sands Construction	Active
Spartan Construction	Active
Grancor Enviromental	Active
National Construction	Active
Mesa Verde	Active
Jack Wayte Construction	Active
1 Robles	Active

Subcontractor Name	Status of Licensure as of 3:00 PM 07/28/2020 ( Date and Time of public bid opening)
Southwest Hazard Control Inc.	Active
Las Cruces Plumbing and Gas, LLC	Active
La Luz Dirt & Paving, LLC	Active
General Hydronics Utilities, LLC	Active
Alamo Electric, LLC	Active
Rocky Mountain Demolition	Active
G.W.C Construction, Inc	Active
Southwest Abatement, Inc	Active
C&C Sevices Comercial Construction, LLC	Active
Zuni Electric, Inc.	Active
General Hydronics Plumbing, LLC	Active
Border Demolition and Enviromental, Inc.	Active
Alamo Earthwork & Paving, Inc.	Active
E2RC, LLC	Active
MFH Enviromental Corp.	Active
Pierce Scott Electric, LLC	Active